RESOLUTION 24-50

A RESOLUTION TO APPROVE A PROFESSIONAL SERVICES AGREEMENT WITH
THE CORRADINO GROUP

WHEREAS, the city desires to enter into an agreement with a consulting firm that affirms
itself to have extensive experience in providing professional services in transportation design; and

WHEREAS, the City submits that it has the authority to contract with consultant to
provide professional services for the work desired by the city as outlined in the Joint Development
Agreement between the City and Spring Hill Development Holdings, LLC, the Developer of
Spring Hill Towne Crossing, attached hereto.

NOW, THEREFORE BE IT RESOLVED, that the City of Spring Hill Board of Mayor
and Aldermen, approves the attached Professional Services Agreement with the Corradino Group.

Passed and Adopted by the Board of Mayor and Aldermen of the City of Spring Hill,
Tennessee on the 20™ day of February, 2024,

Jim Hagaman, Mayor

ATTEST:




PROFESSIONAL SERVICES AGREEMENT BETWEEN
CITY OF SPRING HILL, TENNESSEE
AND THE CORRADINO GROUP, INC.

THIS AGREEMENT is made this the 20th day of  February 2024, by and between
CITY OF SPRING HILL, TENNESSEE (hereinafter “City”), and THE
CORRADINO GROUP, INC. in Franklin, Tennessee (hereinafter “Consultant™).

WITNESSETH:

WHEREAS, the City has determined to enter into an agreement with a consulting firm
that affirms itself to have extensive experience in providing professional services in transportation
design; and

WHEREAS, the City submits that it has the authority to contract with Consultant to
provide professional services for the work desired by the City as outlined in the Joint Development
Agreement (see attached Exhibit C) between the City and Spring Hill Development Holdings, LLC
(the Developer of Spring Hill Towne Crossing); and

WHEREAS, by entering into this Agreement, Consultant affirms that it has extensive
experience in transportation planning, design, and construction engineering and inspection for the
City of Spring Hill providing such services in a professional manner in accordance with the terms
and conditions of this Agreement as well as the standard of care practiced by other consultants and
professionals performing similar services within the industry.

NOW, THEREFORE, in consideration of the premises and recitals hereinabove set forth,
which are incorporated herein by reference, and for other good and valuable consideration, the
receipt and sufficiency of which is hereby acknowledged, and the mutual covenants contained
herein, the City and Consultant agree as follows:

ARTICLE 1 - SCOPE OF SERVICES TO BE RENDERED BY CONSULTANT

1. Consultant shall perform all necessary professional services in a satisfactory and
proper manner, consistent with the City’s requirements for the Project and by reference made a
part hereof, including, but not be limited to, the following:

a. See Attached Exhibit A (Resolution 22-233 with Scope of Services)
b. See Attached Exhibit B (Additional Services — CEI Support)

€. See Attached Exhibit C (Additional Services — Design Modification per
TDOT)
2. All documents prepared by Consultant that form a part of the services rendered

hereunder shall, upon completion of the exhibits, calculations, draft reports, presentation material,
etc. will become the property of the City. Such documents shall not be used by either party on any
other project, except as reference materials.

3. The City will furnish all information, data, reports and maps as are existing and
identified by Consultant as necessary for carrying out the work that are available to the City
without cost to Consultant.



ARTICLE 2 - CITY’S RESPONSIBILITIES

The City will provide to Consultant all criteria and full information as to the Project’s
requirements, and shall furnish the following:

1s Provide Consultant with all known available information that is pertinent to the
Project.

2, Meet with Consultant for ongoing discussions to assist in directing the consultant.

3. Give thorough consideration to all reports, exhibits or technical memorandums and

other documents presented by Consultant and inform Consultant of all decisions within a
reasonable time so as not to delay the work of Consultant (i.e. furnish approval or instructions for
change).

4. Promptly schedule all required special meetings, serve all public and private
notices, receive and act upon all protests.

B, Designate, in writing, a single person to act as Consultant point of contact with the
City. The contact person for the City of Spring Hill will be Ms. Missy Stahl.

6. Give prompt written notice to Consultant when it is known that either the Project
criteria or conditions have changed, or there is reason to believe Consultant work is deficient in
intent or technical content.

ARTICLE 3 - TERM

1. The services of the Consultant shall be undertaken and completed by in a timely
manner from receipt of Notice to Proceed unless otherwise agreed upon by the City.

ARTICLE 4 - FEES

1. In consideration of the performance of services rendered under this Contract,
Consultant shall be compensated for services performed in accordance with Article 1, an hourly
not to exceed an aggregate amount of $156,042.00 (One Hundred Fifty-Six Thousand Forty-Two
dollars and no cents). Reimbursable expenses shall be invoiced by the Consultant at direct
expense to the City.

2 In consideration of the performance of services rendered under this Contract,
Consultant shall be compensated for services performed in accordance with Article 1, an hourly
not to exceed an aggregate amount of $32,500.00 (Thirty-Two Thousand Five Hundred dollars
and no cents). Reimbursable expenses shall be invoiced by the Consultant at direct expense to
the City.

3. In consideration of the performance of services rendered under this Contract,
Consultant shall be compensated for additional services performed in accordance with Article 1,
an hourly not to exceed an aggregate amount of $11,480.00 (Eleven Thousand Four Hundred



Eighty dollars and no cents). Reimbursable expenses shall be invoiced by the Consultant at direct
expense to the City.

3. Invoices shall be submitted by Consultant to the City in monthly statements for
services rendered, if any. The statements shall be based on percent completion of the lump sum
amount, and incurred expenses. Each individual invoice shall be due and payable thirty (30) days
after receipt.

4. If the City disputes any portion of Consultant invoices, the undisputed portion will
be paid by the City, and Consultant will be notified in writing within ten (10) days of receipt of
the exceptions taken to such invoice. The City and Consultant will attempt to resolve any payment
dispute within sixty (60) days, and both parties agree that no action for collection thereon shall be
filed within this time period.

3 If the City delays the Project for more than six months (6) beyond the designated
date when work is scheduled to begin, which is more particularly defined as the date this
Agreement is executed, then the lump sum as designated in Sub-Paragraph | of this Section shall
be increased by three percent (3%) per year. The intent of this language is that the increase shall
be cumulative, as a delay would cause Consultant to have to revisit the plans created in accordance
with the designated start date as defined herein.

ARTICLE 5 - NOTICE

All notices, certificates or other communications hereunder shall be deemed sufficiently
given and shall be deemed given when delivered by hand-delivery or mailed by first class, postage
prepaid, registered or certified mail and addressed as follows:

If to Consultant: Attn; Gerald Bolden
Vice President
377 Riverside Drive, Suite 410
Franklin, TN 37064

If to City: Attn: Pam Caskie
Title: City Administrator
199 Town Center Parkway
Spring Hill, TN 37174

Copy to: Patrick M. Carter, Esq.
City Attorney
P.O. Box 1431
Columbia, TN 38402-1431

ARTICLE 6 - TERMINATION
L, This Agreement may be terminated by either party upon thirty (30) days’ written
notice should the other party fail substantially to perform in accordance with the terms outlined

herein through no fault of the party initiating the termination.

2, This Agreement may be terminated by Consultant in the event that the City
permanently abandons the Project.



3 In the event of termination by either party, Consultant shall be compensated for all
services performed prior to the termination date.

ARTICLE 7 - DISPUTE RESOLUTION AND GOVERNING LAW

I: The City and Consultant shall attempt to resolve conflicts or disputes under this
Agreement in a fair and reasonable manner and agree that if an informal resolution cannot be
achieved, the parties shall submit the matter to a mutually agreed upon mediator in an attempt to
resolve the dispute through the mediation process. Such mediation process shall be initiated by a
request in writing by either party.

2 The mediation provision can be waived by the mutual consent of the parties or by
either party if such party’s right would be irrevocably prejudiced by a delay in initiating a legal
proceeding.

3. Governing Law, Venue and Jurisdiction: This Agreement shall be governed by and
construed in accordance with the laws of the State of Tennessee. The venue and jurisdiction for
any dispute arising pursuant to this Agreement shall be in the Circuit Court for Maury County,
Tennessee.

ARTICLE 8 - BREACH

1. The term “breach of agreement” specifically includes, but is not limited to, failure
to comply with any applicable federal, state or local laws or regulations.

2. One or more waivers of breach of any provision of this Agreement by any party shall
not be construed as a waiver of subsequent breach of the same provision, nor shall it be considered a
waiver of any other then existing or subsequent breach of a different provision.

3 The substantially prevailing party in any legal proceeding hereunder by and
between the parties shall be entitled to their attorney’s fees and court costs incurred in said legal
proceeding.

ARTICLE 9 - MODIFICATION

This Agreement shall not be modified unless such modifications are evidenced in writing
in the form of a written Amendment, which is signed by both the City and Consultant. Should any
changes in the design of the Project be necessary, the City’s designee shall report such change to
Consultant in writing. If the City determines that any changes in work are necessary to complete
the Project, then Consultant shall be allowed compensation based upon the original contract terms,
including the additional work in the overall cost of the construction of the Project.

ARTICLE 10 - INDEMNITY AND HOLD HARMLESS

i Consultant shall agree to indemnify and hold the City, its officers, agents and/or
employees, harmless from and against any and all lawsuits, damages and expenses, including court
costs and attorneys’ fees, by reason of any claim and/or liability imposed, claimed and/or

4



threatened against Consultant, its officials, agents and/or employees, for damages because of
bodily injury, death and/or property damages arising out of or in consequence of the performance
of services under this Agreement to the extent that such bodily injuries, death and/or property
damages are attributable to the negligence of Consultant, its agents, employees, or any other entity
for which Consultant may be found to be legally liable. This indemnification shall not extend to
damages attributable to any design modifications resulting from design review comments or
requirements from the Tennessee Department of Transportation (“TDOT”). This provision shall
survive the completion of all services, obligation and duties provided pursuant to the Project, or
the termination of this Agreement for any reason.

Z. City and Consultant recognize and understand that the Project must be designed to
comply with certain TDOT requirements and that these requirements are solely at the direction
and mandate of TDOT.

ARTICLE 11 — INSURANCE

Consultant shall maintain, during the term of this Agreement, or any extension hereof, the
following insurance policy, written by an insurance company authorized to do business within the
State of Tennessee, and furnish City, in duplicate, Certificates of Insurance as evidence thereof:

1. Worker’s Compensation: Providing coverage in compliance with the laws of the
state in which any part of the work is to be performed, and Employer’s Liability Coverage in the
minimum amount of the statutory limit for each occurrence.

7, Comprehensive (Commercial) General Liability Insurance: Bodily injury and
property damage combined single limit in the minimum amount of $1,000,000.00 for each
occurrence.

3 Automobile (Business) Liability Insurance: Bodily injury and property damage
combined single limit in the minimum amount of $1,000,000.00 for each occurrence,
$1,000,000.00 aggregate.

4. Professional Liability Insurance: Professional liability insurance covering claims
arising from errors, omissions or negligent acts committed in the performance of professional
services under this Agreement with limits of $1,000,000.00.

ARTICLE 12 - SEVERABILITY

In the event any provision of this Agreement or any instrument delivered in connection
herewith shall be held invalid or unenforceable by any court of competent jurisdiction, such
holding shall not invalidate or render unenforceable any other provisions hereof or thereof.

ARTICLE 13 - BINDING EFFECT

This Agreement shall inure to the benefit of and shall be binding upon the parties and their
respective heirs, administrators, successors and assigns.



ARTICLE 14 - INDEPENDENT CONTRACTOR RELATIONSHIP

It is specifically understood that Consultant relationship with City shall be that of independent
contractor and Consultant shall in no sense be considered an agent or employee of City, nor shall
Consultant be, as a result of the relationship established by this Agreement, entitled to or eligible to
participate in any benefits or privileges extended or given by City to its employees, notwithstanding
this Agreement.

ARTICLES 15 - HEADINGS AND EXHIBITS

The paragraph headings in this Agreement are for convenience only, and they form no part
of this Agreement and shall not affect its interpretation.

ARTICLE 16 - FORCE MAJEURE

Consultant shall not be liable to City or be deemed to be in breach of this Agreement for
any failure or delay in rendering performance arising out of causes beyond Consultant reasonable
control and without its fault or negligence. Such causes may include, but are not limited to, acts
of God or the public enemy, terrorism, significant fires, floods, earthquakes, epidemics, quarantine
restrictions, strikes, freight embargoes, or Governmental Authorities approval delays which are
not caused by any act or omission by Consultant and unusually severe weather. Consultant agrees
to notify City of the existence and nature of any delay.

ARTICLE 17 - ENTIRE AGREEMENT

This Agreement and accompanying documents contain the entire agreement between the
parties with respect to the subject matter hereof and all prior or contemporaneous written or oral
agreements with respect to the subject matter hereof are superseded hereby.

IN WITNESS WHEREOF, the City has caused this Agreement to be signed by its

authorized representative, and Consultant has caused this Agreement to be signed in its corporate
name by its authorized representative as of the day and year first written above.

CITY OF SPRING HILL, TENNESSEE

AR o

Jim Haéaman, Ma§'0r

THE CORRADINO GROUP, INC.

By:

Gerald Bolden, Vice President



RESOLUTION 22-233

A RESOLUTION TO AUTHORIZE THE MAYOR TO SIGN A PROFESSIONAL
SERVICES AGREEMENT WITH THE CORRADINO GROUP TO PROVIDE DESIGN
AND MODIFICATION SERVICES RELATED TO SPRING HILL TOWNE CROSSING

WHEREAS, the City of Spring Hill approved a Joint Development Agreement with Spring
Hill Development Holdings, LLC by Resolution 22-208 on September 6, 2022 in which The
Corradino Group is identified as providing design and modification services for the traffic signal
and intersection on Port Royal Road at relocated Jim Warren Road; and

WHEREAS, The Corradino Group has submitted a Scope of Work and Fee Proposal for
a not-to-exceed amount of $156,042.00 for the services, attached hereto as Exhibit A; and

WHEREAS, Spring Hill Development Holdings, LLC will be responsible for
reimbursement to the City for the services provided by The Corradino Group, as agreed to in the
Joint Development Agreement; and

WHEREAS, the cost will be expensed and reimbursement revenue recognized from FY
2023 in the Traffic department (110-43140) with Budget Amendment No. 1.

NOW, THEREFORE BE IT RESOLVED, the City of Spring Hill Board of Mayor and
Aldermen:

1. Approve the Scope of Work and Fee Proposal with The Corradino Group for design and
modification services related to Spring Hill Towne Crossing for a not-to-exceed amount of
$156,042.00, attached hereto.

2. Authorize the Mayor to execute the Proposal, attached hereto.

Passed and Adopted by the Board of Mayor and Aldermen of the City of Spring Hill,
Tennessee on the 17" day of October, 2022,

= o

Jim Haghman, Maybr




EXHIBIT A
THE CORRADINO GROUP, INC.

CORRADINO

ENGINEERS - PLANNERS « PROGRAM MANAGERS - ENVIRONMENTAL SCIENTISTS

QOctober 6, 2022

Ms. Missy Stahl

CIP Manager

City of Spring Hill

199 Town Center Parkway
PO Box 789

Spring Hill, TN 37174

Re:  Scope of Work and Fee Proposal
Port Royal Road at Relocated Jim Warren Road
Traffic Signal and Intersection Design and Modifications

Dear Ms. Stahl:

Attached for approval is our scope of work and Hourly Not-to-Exceed fee proposal in the amount
of $156,042.00 to provide professional services for the work associated with the coordination and
design of the Port Royal Road at Relocated Jim Warren Road improvements, as it relates to the Spring
Hill Towne Crossing development by Steadfast, as outlined in the attached Scope of Services and
shown in Exhibit A,

We are available at your discretion to further discuss and answer any questions the City may have
concerning this information. We greatly appreciate this opportunity and look forward to working
with the City and Steadfast.

Sincerely,

THE CORRADINO GROUP, INC. ACCERTED B E
.

Slgﬂa!ure
Gerald G. Bolden, PE, PTOE j'!m “{,l_()@,rna,ﬂ L (Mw’
Vice President Printed Name and Title”

City ok Sprinoy
Agency
10-11- 20722
Date

377 RIVERSIDE DRIVE, SUITE 250
FRANKLIN, TN 37064

TEL 615.372.6972
WWW.CORRADINO.COM




THE CORRADINO GROUP, INC.

CORRADINO

ENGINEERS - PLANNERS - PROGRAM MANAGERS - ENVIRONMENTAL SCIENTISTS

SCOPE OF SERVICES
Port Royal Road at Relocated Jim Warren Road
Traffic Signal and Intersection Design and Maodifications
August 31, 2022

The following scope of work outlines the professional services to design and develop plans for traffic signal
and intersection modifications of Port Royal Road between SR-396 Eastbound Ramps and Relocated Jim
Warren Road, including the relocated Jim Warren Road intersection approach to approximately Sta. 5+50
of the development plan.

1. General Project Management
Project management is a continuous task that will be performed for the duration of this contract.
Monitoring, coordination, scheduling, and reporting requirements of this task will be used to facilitate

periodic review by the City of Spring Hill (City) to ascertain conformance with the requirements of this
task.

After receipt of the notice-to-proceed, Corradino will conduct a project kick-off meeting with the City staff
and Steadfast. This meeting will include the following topics:

Key project staff

Communications protocol

Design goals and requirements

Project schedule

Invoicing

Monthly progress meetings and reports

Data and information needs

YVVVVVYY

Once the project is underway, Corradino will provide monthly status reports to the City’s Project Manager
(PM) and Steadfast (Mark Sakioka), along with conducting progress meetings, as necessary. These
meetings will include a status update, anticipated next phases of work to be completed, and discussion
on any critical items/issues and/or potential issues identified during project development.

Corradino anticipates having up to eight (8) meetings with the City staff and/or Steadfast throughout the
development of the project. These meetings will include an initial design kick-off meeting, two plans
review meetings, and three coordination meetings. These three coordination meetings may be with the
City, TDOT, or Steadfast or any combination of the three. Additionally, Corradino anticlpates attending
one Transportation Advisory Committee (TAC) and one (1) Board of Mayor and Alderman (BOMA)
meeting.

Corradino will prepare the agenda for all meetings and provide all necessary materials and handouts for
discussion. At the conclusion of each meeting, Corradino will prepare meeting minutes and a cumulative
list of "action items" developed for assignment to the appropriate party. These items will be distributed
to the attendees and other appropriate stakeholders within five (5) working days following the meeting.
All deliverables included within this task will be provided in .pdf format.

377 RIVERSIDE DRIVE - SUITE 410
FRANKLIN, TN 37064

TEL 615.372.6972
WWW.CORRADINO.COM



Scope of Services (Draft)
Port Royal Road at Relocated Jim Warren Road
August 31, 2022

The following subtask will be completed as part of Task 1:

1.1 Conduct Project Kickoff Meeting

1.2 Provide monthly status reports.

1.3 Conduct progress meetings, as necessary.

1.4 Project milestones to occur for ROW/Utility Plans and Final Construction Plans. An electronic copy
of plans in .pdf format will be submitted to the City and Steadfast at the completion of these
milestones.

1.5 Attend meetings at these project milestones.

1.6 Attend one (1) Transportation Advisory Committee (TAC) and one (1) Board of Mayor and
Alderman (BOMA) meeting to provide a status update.

2. Data Collection

The data collection phase will include an intersection evaluation of the traffic aperations in the area with
the traffic conditions anticipated with full buildout of Spring Hill Towne Crossing and Project Suitcase,
compilation of the design requirements and considerations for the intersection.

It is anticipated Steadfast will provide a full field-run survey to be used as the basis of the design. It is
assumed the survey includes the following within the project area:
> Al TDOT control of access (CA) fence including right-of-way and property corners

» All utilities (underground and above ground)

> All existing features (sidewalks, buildings, fences, driveways, drainage structures, trees,
signage, pavement markings, curb ramps, stream with top bank location, etc.)

> All existing roadway planimetric features and an existing surface digital terrain model,
contours, and/or point data

» Astream profile for Aenon Creek with a floodplain cross-section.

» Control points

Based on the current survey/base file information obtained from Steadfast, the survey format is in
Autocad (.dwg). Therefore, the file structure will need to be modified for use in Microstation {.dgn) and
GEOPAK (.gpk and .prj) files.

It Is assumed there will be no property exhibits and Iegal descriptions for property tracts.

It is assumed a hydrologic analysis of Aenon Creek indicating the 100-year flood boundary has been
perform or will be provided for this project. Corradino will coordinate with the City staff during the
development of the design to verify this is the case. If necessary, Corradino can perform the analysis,
however, this is not part of this current scope and fee for the project.

3. Design Plans
The roadway and traffic signal design plans shall be developed in accordance with current editions of the

City of Spring Hill Standards; TDOT Design Guidelines and Standard Specifications; TDOT Highway System
Access Manual (HSAM); AASHTO Green Book; and the MUTCD.

THE CORRADINO GROUP




Scope of Services (Draft)

Port Royal Road at Relocated Jim Warren Road
August 31, 2022 THE CORRADINO GROUP
The design will be developed based on the combination of an initial and ultimate layout. The initial layout
considers the ongoing development of Spring Hill Towne Crossing with the general concept plan of Port

Royal Road and relocated Jim Warren Road to be as shown in Attachment 1 to this document, The
ultimate layout will include the necessary lanage and overall layout to accommodate the projected traffic
conditions of Spring Hill Towne Crossing along with the inclusion of Project Sultcase. This is anticipated

to include dual southbound left turn lanes on Port Royal Road at relacated Jim Warren Road, widened
roadway section of relocated Jim Warren Road to accommodate the dual left turns, and any other lane
modifications Identified, as part of the full buildout of Spring Hill Towne Crossing, in the Project Suitcase

Traffic Impact Study or through the design team operational analysis of the intersection of Port Royal

Road and relocated Jim Warren Road.

The design layout will be coordinated with TDOT (Region 3 Traffic and ROW Office). Based on the original
design developed by the development team'’s original engineer, the proposed design was impacting the
TDOT CA fence located along the east side of Port Royal Road. According to the original design plans for
the SR-396 interchange, the CA Fence limit was identified at approximately Sta. 100+10, which equates to
Sta. 101+47 of the development team’s original design layout. The proposed development team’s design
was considered by TDOT ROW Office to be impacting the TDOT control-of-access fencing and therefore
would require the design to go through the State’s Excess Land process for approvals. The TDOT
coordination and any required Excess Land requirements and process are discussed as part of Task 5.

3.1 Review current traffic operations and existing signal timing for the intersection of Port Royal Road
and SR-396 Eastbound Ramps. This information will be used to evaluate the anticipated traffic
signal operations of the new Port Royal Road and relocated Jim Warren Road intersection and
identify design specifics such as signal phasing and timings and turn lane storage.

3.2 Review current projected traffic volumes for design year operational analysis and make
adjustments based on proposed conditions/developments surrounding this intersection.

3.3 Review operational analysis for projected design year traffic conditions to determine preferred
signal phasing and assistance in determining recommended minimum length of storage for turn
lanes.

3.4 The ultimate roadway and traffic signal design will consider the City of Spring Hill's Major
Thoroughfare plan for the improvements to Port Royal Road.

3.4.1 Roadway design and improvements shall follow the most current TDOT and AASHTO
guidelines for roadway design and highway access.

a. Turn lanes will be designed based on recommended storage lengths developed
from traffic analysis and TDOT’s highway access manual. (NOTE: A design waiver
may be necessary to meet new guidelines se forth in TDOT’s new manual).

b. Stormwater drainage design will be provided for the new roadway. The drainage
design will be based on the most current TDOT Drainage Design Manual and local
City of Spring Hill standards.

c. Design shall include pedestrian improvements as identified in the approval of the
Spring Hill Towne Crossing development plan. These improvements will adhere
to the Public Right-of-Way Accessibility Guidelines (PROWAG) standards and
guidelines.

d. The typical section for Port Royal Road will be coordinated with the City and
TDOT. The typical section for relocated Jim Warren Road will be coordinated with
the City and Steadfast. The typical section to be developed will identify travel lane
widths, pavement widening, and shoulder widths.



Scope of Services (Draft)
Port Royal Road at Relocated Jim Warren Road

August 31, 2022

THE CORRADINO GROUP

e. Cross-sections will be developed to assist with determining slope limits for the
proposed design and guidance to set proposed right-of-way (along relocated Jim

Warren Road).

f. As necessary, the design may require the addition of a retaining wall along the
southern boundary of relocated Jim Warren Road to minimize impacts to the
Aenon Creek floodway and basin. If a retaining wall is required, Corradino will
coordinate to conduct borings in the area to perform a global stability analysis
and develop a retaining wall design for this new segment of roadway.

a. Clearing of brush, trees, etc. will be provided by Steadfast to allow

access to perform soil borings.

b. Additional survey for Aenon Creek m

the stability analysis.

ay be necessary to assist with

3.4.2 The roadway improvements for this section of Port Royal Road will require a new
traffic signal installation at the intersection of Port Royal Road and relocated Jim
Warren Parkway and a traffic signal modification at the intersection of Port Royal
Road and SR-396 Eastbound Ramps. NOTE: The traffic signal modification plans may

require review and approval from TDOT Traffic Operations.

3.5 Corradino shall coordinate accordingly with City of Spring Hill and affected utility agencies.
Coordination and assistance with these agencies shall be provided to determine how affected
utilities may need to relocate. These potential utilities include Middle Tennessee Electric (MTE),
Spring Hill Water and Sewer, AT&T, Atmos, Comcast, and /or Charter. Corradino will meet with
the utilities to discuss the proposed design and determine the extent of impact to utilities and
need for relocation.

3.6 Signing and Marking will be developed for the proposed roadway and intersection.

3.7 Prepare environmental permits and submit to TDEC for approval. Corradino anticipates this will
consist, at a minimum, of a Notice of Intent (NOI) and Aquatic Resources Alteration Permit (ARAP).
Fees for these permits will be paid by Corradino at the time of submittal and will be directly
reimbursed to Corradino by the City.

3.8 The following sheets are anticipated to be included in the Design package.

YYVYVVY VVVVVYVVVVYY

3.9 Submit the design package to the City and Steadfast for review.

Title Sheet

Index

Typical Section and Miscellaneous Details

Pavement Section

General and Special Notes

Final Estimated Quantities

Present Layout

Proposed Roadway Layout

Proposed Signal Layout (2 intersections)
o Traffic Signal Timings

Signing and Marking Plan

Traffic Control Plan

Erosion Control Plan

Cross-sections

Soil Boring/Geotechnical (TBD)

Retaining Wall Details/Design Layout (TBD)




Scope of Services (Draft)
Port Royal Road at Relocated Jim Warren Road
August 31, 2022 THE CORRADINOGROUP
3.10 Conduct review meeting with the City and Steadfast, prepare a Summary of Comments

and revise plans accordingly.
3.11 Submit final plans to the City and Steadfast. The plans will be submitted in an electronic

(.pdf) format.

4. Traffic Signal Timing Implementation and Support
At the conclusion of the construction phase, Corradino will provide traffic signal timing implementation

and support services to the City staff. These tasks include:

4.1 Provide assistance to the City staff with verification of the traffic signal timing plans programmed
into the controller by the Contractor.

4.2 Conduct traffic observations of the traffic signal timings during the weekday AM, Midday, and PM
peak periods and during a typical weekend peak period.

4.3 Adjust/Fine-tune the traffic signal timings, including splits and offsets, to optimize traffic
progression along the carridor while minimizing overall intersection delays.

5. Coordination — TDOT Traffic Engineering, TDOT ROW and State Excess Land
Throughout the development of the design plans, Corradino will coordinate with TDOT to verify and
provide information needed to gain the necessary approvals for the canstruction of the relocated Jim
Warren Road connection to Port Royal Road. It is anticipated this coordination will include, but not
be limited to:

5.1 Providing design plans for the initial design layout to TDOT Region Traffic to approval for the
connection of relocated Jim Warren Road to Port Royal Road between the SR-396 Ramp
Intersection and the Aenon Creek bridge.

5.2 Conducting up to (3) meetings with TDOT Region Traffic Office to gain approval for the connection.

5.3 Preparing documentation and design plans for submittal to TDOT ROW and the State Excess Land
for cansideration of adjustment to the TDOT CA fence on the east side of Port Royal Road.

5.4 Conducting up to (3) meetings with TDOT ROW to foster the review and approval of the request
for modification to the CA fence location.

6. Additional Services

Any work, other than the scope of services outlined herein, shall be designated “Additional Services.” At
such time that it is determined that these additional services are required, Corradino reserves the right to
amend this proposal or execute a separate agreement that will provide such services. Services desired by
the client, but not specifically outlined herein, can be provided on an hourly basis in accordance with
Corradino’s standard hourly rates.

The following are Project Assumptions and Items that are not included within the scope of work, but
can be added or negotiated at a later date as additional services.

1. Landscaping design or improvements.
Hydrologic analysis of Aenon Creek.
Additional survey.
Meetings other than those outlined in the Scope of Work.
Environmental studies, evaluation, mitigation, or permitting to identify wetlands, ecological plant
and/or animal species, hazardous material, air/noise evaluation, or archeological sites within or
near the stated project limits.

B o



Scope of Services (Draft)
Port Royal Road at Relocated Jim Warren Road
August 31, 2022

6. Significant revisions or additional work due to the updating of TDOT Design Guidelines,
specifications, permits, drainage manuals, or erosion control manuals.

7. Any redesign due to unknown drainage structures and/or utility impacts that may lie within the
project limits which may cause construction conflicts with the proposed plan design.

8. Design of pedestrian and roadway lighting for the project limits, including placement of footings
and conduit for light poles.

9. Utility design and/or plans to relocate affected utilities.

10. A detailed pavement section will not be developed. Corradino will coordinate with the City and/or
Steadfast to determine an acceptable pavement section.

11. Staking of right-of-way, property, and/or other design or project items.

12. Bid book or preparation of specifications.

The following will be provided or paid by the City of Spring Hill or Steadfast.
1. Survey.
2. Traffic Impact Studies for Spring Hill Towne Crossing and Project Suitcase.
3. Design files for current roadway layout.
4. Typical roadway pavement design.

Considering the information presented herewith, this proposal will be a Hourly Not-to-Exceed contract in
the amount of $ 156,042.00. This fee includes all materials and reimbursable expenses such as copies,
plan sheets, mileage, etc. NOTE: This fee includes design, coordination and direct expense cost associated
with the inclusion of retaining wall on the south side of relocated Jim Warren Road. The specific cost
assoclated with the retaining wall task is shown on the attached Fee Summary table.

This fee proposal does not include the items within our scope defined under “Items that will be negotiated
at a later date,

THE CORRADINO GROUP




FEE SUMMARY

HE
CORRADINO
GROU

PORT ROYAL ROAD / RELOCATED JIM WARREN ROAD IMPROVEMENTS

August 31, 2022

P

PHASE i TOTAL

1. GENERAL PROJECT MANAGEMENT $14,265.00
2. DATA COLLECTION $4,580.00
3. DESIGN PLANS $77,209.00
4. TRAFFIC SIGNAL TIMING REVIEW/IMPLEMENTATION $2,580.00
5. TDOT COORDINATION $12,408.00
6. RETAINING WALL DESIGN & COORDINATION (If Required Based on Roadway

$10,000.00
Design)
Direct Expenses (Not-To-Exceed: Permit Application Fees ($5,000); Geotechnical subconsultant $35,000.00

(530,000, If retaining wall Is required)

ESTIMATED COST

$156,042.00




THE CORRADINO GROUP, INC.

CORRADINO

ENGINEERS - PLANNERS - PROGRAM MANAGERS - ENVIRONMENTAL SCIENTISTS
EXHIBIT B

SCOPE OF SERVICES
Port Royal Road at Relocated Jim Warren Road
Traffic Signal and Intersection Design and Modifications
January 11, 2024 (Additional Services for CEl Support)
(Supplemented to the Scope of Services dated August 31, 2022)

The following scope of work outlines the professional services to design and develop plans for traffic signal
and intersection modifications of Port Royal Road between SR-396 Eastbound Ramps and Relocated Jim
Warren Road, including the relocated Jim Warren Road intersection approach to approximately Sta. 5+50
of the development plan.

1. CEl Support

Corradino will provide CEIl support services as outlined in the following sections. Based on discussions
with the City, Corradino will provide a Senior Inspector for the project on an as-needed basis to support
City staff. Corradino will coordinate throughout the construction phase with the City’s PM accordingly.
The inspector will not be required to be on-site except when requested by City staff or when critical item
(as noted below) installation/construction is occurring. A construction duration of 4 months is assumed
for this schedule and estimation purposes. For estimating purposes

Considering the information presented herewith, this proposal will be a Hourly Not-to-Exceed contract in

the amount of § 32,500.00. This fee includes all materials and reimbursable expenses such as copies, plan
sheets, mileage, etc.

377 RIVERSIDE DRIVE - SUITE 410
FRANKLIN, TN 37064

TEL 615.372.6972
WWW.CORRADINO.COM



THE CORRADINO GROUP, INC.

CORRADINO

ENGINEERS - PLANNERS - PROGRAM MANAGERS - ENVIRONMENTAL SCIENTISTS
EXHIBIT C

SCOPE OF SERVICES
Port Royal Road at Relocated Jim Warren Road
Traffic Signal and Intersection Design and Modifications
January 11, 2024 (Additional Services for TDOT Redesign)
(Supplemented to the Scope of Services dated August 31, 2022)

The following scope of work outlines the professional services to complete the design modifications
required by TDOT to obtain the permit for the improvements on Port Royal Road within the state’s control
of access fencing between SR-396 Eastbound Ramps and Relocated Jim Warren Road.

1. Design Modifications Required by TDOT for Permitting

Corradino will revise the originally submitted design plans per TDOT’s required modifications to the
segment of Port Royal Road between SR-396 Eastbound Ramps and Relocated Jim Warren Road. The
TDOT required modifications include:

Adding an additional northbound through lane for the departure of Port Royal Road from the
intersection with relocated Jim Warren Road.

Modifying the northeast corner radius to accommodate the additional width required for the
additional northbound travel lane on the departure of Port Royal Road at the intersection with
relocated Jim Warran Road.

Modify the traffic signal design to accommodate the above revisions and verify the traffic signal
will have a No Right Turn On RED movement for westbound relocated Jim Warren Road traffic.
Modify the southbound left turn lane entrance (for relocated Jim Warren Road) striping/angle of
approach just south of the Port Royal Road and SR-396 Eastbound ramp intersection.

Provide signed/sealed plans to Steadfast for submittal to TDOT for permitting.

Considering the information presented herewith, this proposal will be a Lump Sum contract in the amount
of $ 11,480.00. This fee includes all materials and reimbursable expenses such as copies, plan sheets,
mileage, etc.

377 RIVERSIDE DRIVE - SUITE 410
FRANKLIN, TN 37064

TEL 615.372.6972
WWW.CORRADINO.COM



